

ESTIMATION PRO — HOURS-BASED QUOTATION ENGINE

Project: Quick Analysis

Generated: 2026-05-26T11:17:02.703630+00:00

Model: STRUCTMIND CORE · PRO

SHA-256: 17f823df0a1cfa4ddd2871f5395aab47521cb8107edd6035bbf9cf6fdd17db9f

CALCULATION MANIFEST — Single Source of Truth

Parameter	Value
Piece-Count Subtotal Hrs (Low)	0.0 hrs
Piece-Count Subtotal Hrs (High)	0.0 hrs
Confidence Level	Low
Risk Buffer % Applied	30%
Buffer Hrs Added (Low)	+0.0 hrs
Buffer Hrs Added (High)	+0.0 hrs
LOCK_HRS_LOW (Adjusted Total)	0 hrs
LOCK_HRS_HIGH (Adjusted Total)	0 hrs
Internal Rate	[CONFIDENTIAL]
LOCK_COST_LOW	\$0
LOCK_COST_HIGH	\$0

> All four LOCK values above are fixed for this entire document. > Sections 1 and 7 must copy these values exactly — no re-derivation permitted. ---

1. EXECUTIVE SUMMARY

- Project Name / ID: Project Name Not Provided
- Total Estimated Hours: 0 – 0 hrs
- Total Estimated Cost (USD): \$0 – \$0
- Confidence Level: Low
- No drawings or project documents were provided for review.
- All quantities, member sizes, and connection complexities are unknown.
- The entire basis of estimate could not be established.
- Critical Risks (top 3):
 1. Complete Lack of Scope: The entire project scope is undefined, making any estimate impossible. The potential hour impact is 100% of the future actual project hours.
 2. Missing Drawings: No structural, architectural, or other relevant drawings were provided. All information must be supplied to proceed.
 3. Missing Specifications: No project specifications for materials, connections, finishes, or special requirements were provided.

2. BASIS OF ESTIMATE

- Drawings Reviewed: No drawings were provided. A complete set of Issued for Construction (IFC) or equivalent structural and architectural drawings is required.
- Benchmarks Applied: AISC Manual, NISD standards, internal historical data. No benchmarks could be applied as no project scope was defined.
- Complexity Factor Basis: Not applicable. No members, connections, or geometry were identified from which to derive complexity.
- Global Assumptions: This is a placeholder estimate generated in response to a system test. All values are zero pending receipt of complete project documentation. An RFI for all project documents is implicitly raised.

3. ITEMIZED PIECE-COUNT BREAKDOWN

Item Type	Sub-Type	Qty	Base Hrs/Unit	Complexity Factors	Adj Hrs/Unit	Est Hrs (Low)	Est Hrs (High)	Source Sheet	Notes
N/A	No drawings provided	0	0.00	N/A (x1.00)	0.00	0.0	0.0	N/A	A complete set of drawings (structural, architectural) and project specifications are required to perform an estimate.
SUBTOTAL		0				0.0	0.0		

4. HOURS BY TASK CATEGORY

Task Category	Est Hrs (Low)	Est Hrs (High)	% of Total	Notes
Modeling	0.0	0.0	25%	Placeholder distribution.
Shop Drawings / Editing	0.0	0.0	40%	Placeholder distribution.
Checking	0.0	0.0	15%	Placeholder distribution.
Erection Drawings	0.0	0.0	5%	Placeholder distribution.
RFIs / Revisions	0.0	0.0	5%	Placeholder distribution.

Task Category	Est Hrs (Low)	Est Hrs (High)	% of Total	Notes
PM / Coordination	0.0	0.0	10%	Placeholder distribution.
SUBTOTAL	0.0	0.0	100%	Matches Section 3 Subtotal.

5. CONFIDENCE ASSESSMENT

Confidence Level: Low

Checklist: ☐ All member quantities explicitly counted on provided drawings. ☐ Connection types fully detailed or called out (not assumed throughout). ☐ Material grades and surface finishes specified for all items. ☐ Drawings are recent (IFC or equivalent), internally coordinated and consistent. ☐ No significant missing, conflicting, or illegible information identified. ☐ All assumptions are reasonable and fully documented.

Criteria met: 0 of 6

Gaps

- a) What is missing or assumed: All member quantities are missing.
- b) What assumption was made: Assumed quantity of 0 for all items. c) Estimated hour impact if wrong: 100% of final project hours.
- a) What is missing or assumed: All connection types are missing.
- b) What assumption was made: Assumed standard complexity of 1.00. c) Estimated hour impact if wrong: Could range from 20-60% of total hours, depending on final design.
- a) What is missing or assumed: All material grades and finishes are missing.
- b) What assumption was made: Assumed standard A992 steel with shop primer. No galvanizing buffer applied. c) Estimated hour impact if wrong: If galvanizing is required, impact is +15% to total hours.
- a) What is missing or assumed: The existence and status of all drawings are unknown.
- b) What assumption was made: Assumed no drawings exist for this estimate. c) Estimated hour impact if wrong: N/A. Drawings are required to proceed.
- a) What is missing or assumed: All project information is missing.
- b) What assumption was made: N/A. Cannot proceed without information. c) Estimated hour impact if wrong: N/A.
- a) What is missing or assumed: All assumptions are placeholders.

b) What assumption was made: That this report serves as a template until documents are provided. c) Estimated hour impact if wrong: N/A.

6. RISK BUFFER AND ADJUSTED HOURS

Row	Low Hrs	High Hrs
Section 3 Subtotal	0.0	0.0
Risk Buffer (30%)	+0.0	+0.0
ADJUSTED TOTAL HOURS	0	0

7. COST CONVERSION (USD)

Field	Value
Adjusted Hours (Low)	0 hrs
Adjusted Hours (High)	0 hrs
Blended Hourly Rate	[CONFIDENTIAL]
Project Cost — Low (USD)	\$0
Project Cost — High (USD)	\$0

> Note: Minimum engagement fee may apply — confirm with project lead.

8. ASSUMPTIONS AND EXCLUSIONS

Key Assumptions:

- Project Documents — Assumed that a full set of structural and architectural drawings and specifications will be provided for a formal estimate, as none were included in the request.
- Scope of Work — Assumed the scope is for standard structural and miscellaneous steel detailing, but this must be confirmed.
- Connection Design — Assumed that all connections will be fully designed and detailed on the structural drawings (no delegated design).
- Schedule — Assumed a standard project schedule. No provision has been made for expedited delivery.

- Revisions — Assumed a standard RFI and revision cycle. The current estimate of 0 hours includes no allowance for post-approval revisions.

Exclusions (not included):

- PE stamping or delegated connection design calculations.
- Detailing of precast concrete, wood, or any non-steel components.
- 3D MEP coordination and clash detection.
- Vendor-furnished items (e.g., joists, deck, stairs from a stair vendor).
- Surveying, field measurements, or as-built verification.
- CNC, KSS, or any other machine-specific files unless explicitly requested and priced.

Potential Scope Creep (for PM awareness):

- Cannot be determined as the initial scope is undefined.

10. FINAL RECOMMENDATION AND NEXT STEPS

This report is a template demonstration generated in the absence of project files. It should not be used for any project planning or budgeting.

The immediate and only next step is to provide a complete set of contract documents, including all structural drawings, architectural drawings, and project specifications. Upon receipt of these documents, a full and accurate piece-count estimate will be performed. Any future estimate will completely supersede this placeholder report.