

ENGINEERING ESTIMATE

Project: PDF Test · Country: USA · Currency: USD

TOTAL HOURS	REVIEW CYCLES	FINAL COST
165	2 review cycle(s)	\$19,800

ENGINEERING SCOPE

Medium complexity · 2 review cycle(s) · 8 calcs

HOURS BREAKDOWN

Activity	Hours
Design hours	120.0
Review cycles	16.0
Calculation sheets	20.0
Coordination meetings	9.0
Complexity multiplier	×1.0
TOTAL HOURS	165.0

ENGINEERING DELIVERABLES

- Connection design package (AISC 360-22)
- 8 stamped calculation sheets
- 2 review cycle(s) with EOR coordination
- Code-compliance memo

- Approval sign-off package

FINAL ENGINEERING COST

\$19,800

All-inclusive · USD · Per international consultancy standards