

DETAILING ESTIMATE

Project: PDF Test · Country: USA · Currency: USD

TOTAL HOURS	TIMELINE	FINAL COST
172	5 weeks	\$10,695

SCOPE OF WORK

60 drawings · Medium complexity · 1 revision cycle(s)

HOURS BREAKDOWN BY CATEGORY

Category	Quantity	Unit	Hours
Production drawings	60	dwgs	150.0
Connection detailing	0	conn	0.0
Revisions overhead	1	cycles	22.5
3D modeling	1	lot	0.0
QC / checking	1	lot	0.0
TOTAL HOURS			172.5

DELIVERABLES INCLUDED

- Production shop drawings (issued for fabrication)
- Connection details and weld map
- Anchor-bolt setting plan
- 3D coordination model (LOD 350)

■ QC checklist sign-off package

FINAL DETAILING COST

\$10,695

All-inclusive · USD · Excludes taxes (where applicable)